SCHEDULE 12

Commercially Sensitive and Confidential Information

The information listed in Parts 1 and 2 of this Schedule 12 (Commercially Sensitive and
Confidential Information) is information that both parties acknowledge is Commercially
Sensitive Information for the purposes of this Contract.

The column on the left describes the Information and the column on the right sets out
the length of time for which the Information should be considered Commercially Sensitive

Information.

PART 1 - COMMERCIALLY SENSITIVE CONTRACTUAL PROVISIONS

Commercially Sensitive Contractual

Time period for which they remain

Provisions confidential

Definition of Contractor Default and the | Until the earlier of the Termination Date
figures contained in limbs (n), (p), (q), (r) | and the Expiry Date

and (s)

Clause 25.4.1 (Minimum Waste Delivery | Until the earlier of the Termination Date
Obligations) and the Expiry Date

Clause 25.9 (Guaranteed Additional | Until the earlier of the Termination Date
Diversion and Extra Diversion) and the Expiry Date

Clause 33.3B and 33.3C (Capital | Until the earlier of the Termination Date
Contribution) and the Expiry Date

Clause 41 (Insurance) - amounts referred | Until the earlier of the Termination Date
to in pounds sterling (£) in any or all of: and the Expiry Date

(i) clause 41.7.1.1;

(ii) clause 41.14.1;

(iii) clause 41.15.2; or

(iv) clause 41.15.3.

The event of default level referred to in | Until the earlier of the Termination Date
clause 41.16.2 and clause 41.16.3 and the Expiry Date

Clause 57.1B (Councils’ Right to Require | Until the earlier of the Termination Date
Termination of the HWRC Contractor’s | and the Expiry Date

Engagement in the Project)

The limits on the Contractor's liability in | Until the earlier of the Termination Date
Clause 69.1.2.3 and the Expiry Date

Paragraph 4.8.10 of Schedule 1 |Until the earlier of the Termination Date
(Specification). The figure for the | and the Expiry Date

Maximum Contract Waste Delivery Capacity
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Commercially Sensitive Contractual

Provisions

Time period for
confidential

which they remain

(tonnes/day) for Derby Transfer Station
only.

Paragraph 5.1.1 (NWTF Diversion
Tonnage  Target) of  Schedule 1
(Specification). The percentage figures and
tonnage figures in paragraphs 5.1.1.2 to
5.1.1.5 only.

Until the earlier of
and the Expiry Date

the

Termination

Date

Paragraph 5.1.5 (NWTF Re-Use,
Recycling and Composting Target) of
Schedule 1 (Specification). The
percentage figures and tonnage figures
only.

Until the earlier of
and the Expiry Date

the

Termination

Date

Paragraph 6.2 (HWRC Re-Use, Recycling
and Composting Target) of Schedule 1
(Specification). The percentage figures and
tonnage figures only.

Until the earlier of
and the Expiry Date

the

Termination

Date

All formulas in Schedule 3 (Payment
Mechanism) but excluding the definitions of
the terms used in the formulas

Until the earlier of
and the Expiry Date

the

Termination

Date

Paragraph 1.2 (New Waste Treatment
Facility) of Schedule 3 (Payment
Mechanism) all references to amounts in
tonnes and to the amount in pounds
sterling contained in the definition of

Until the earlier of
and the Expiry Date

the

Termination

Date

NWTFR

Paragraph 1.3 (HWRC and Contract| Until the earlier of the Termination Date
Transfer Stations) of Schedule 3 (Payment | and the Expiry Date

Mechanism) all references to amounts in

pounds sterling

Paragraph 1.3.1 (HWRC Fixed Payment) | Until the earlier of the Termination Date
of Schedule 3 (Payment Mechanism) all | and the Expiry Date

references to amounts in pounds sterling

Paragraph 1.3.2 (Contract Transfer | Until the earlier of the Termination Date
Station Fixed Payment) of Schedule 3| and the Expiry Date

(Payment Mechanism) all references to

amounts in pounds sterling

All references to the amount (in tonnes) of | Until the earlier of the Termination Date
the GAD in paragraph 1.4 (Landfill) of | and the Expiry Date

Schedule 3 (Payment Mechanism)

Paragraph 1.4.2 (HWRC Enhanced | Until the earlier of the Termination Date

Recycling Tonnage Target) in Schedule 3
(Payment Mechanism) - all percentage
figures

and the Expiry Date
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Commercially Sensitive Contractual | Time period for which they remain
Provisions confidential

Paragraph 1.4.3 (Tonnage Rate for |Until the earlier of the Termination Date
Landfill) of Schedule 3 (Payment | and the Expiry Date

Mechanism) all the amounts in pounds

sterling contained in the definition of LFGF

at (a)

Paragraph 1.4.4 (Landfill Diversion | Until the earlier of the Termination Date
Saving) of Schedule 3 (Payment | and the Expiry Date

Mechanism) all the amounts in pounds

sterling and tonnages

Paragraph 1.7 (Strategic Partnering | Until the earlier of the Termination Date
Services) of Schedule 3 (Payment | and the Expiry Date

Mechanism) the amount in pounds sterling

contained in the definition of IFy

Paragraph 1.8 (Electricity Revenues) of | Until the earlier of the Termination Date
Schedule 3 (Payment Mechanism) all | and the Expiry Date

references to amounts in pounds sterling

Paragraph 2.3 (HWRCs and Contract | Until the earlier of the Termination Date
Transfer Stations) of Schedule 3 (Payment | and the Expiry Date

Mechanism) all references to amounts in

pounds sterling

References to LDSFy in paragraph 2.4 | Until the earlier of the Termination Date
(Landfill) of Schedule 3 (Payment | and the Expiry Date

Mechanism) all references to amounts in

pounds sterling

Paragraph 2.7 (Hazardous Waste and | Until the earlier of the Termination Date
Clinical waste (HCWE)) of Schedule 3| and the Expiry Date

{(Payment Mechanism) the amount in

pounds sterling contained in the definition

of HCWPFy at (a)

Paragraph 4.1A (Monthly Adjustments in | Until the earlier of the Termination Date
Excess of the Monthly Payment) of | and the Expiry Date

Schedule 3 (Payment Mechanism)

Table 4.2.1 (HWRC Unavailability Rates) of | Until the earlier of the Termination Date
Schedule 3 (Payment Mechanism) all | and the Expiry Date

references to amounts in pounds sterling

Table 4.2.2 (Transfer Station Unavailability | Until the earlier of the Termination Date
Rates) of Schedule 3 (Payment | and the Expiry Date

Mechanism) all references to amounts in

pounds sterling

Paragraph 4.3 (Monthly Performance | Until the earlier of the Termination Date

Adjustments) of Schedule 3 (Payment
Mechanism) the amount in pounds sterling

and the Expiry Date
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Commercially Sensitive Contractual

Provisions

Time period for
confidential

which they remain

contained in the definition of PPR

Paragraph 4.4 (Tipping Away Payments) | Until the earlier of the Termination Date

of Schedule 3 (Payment Mechanism) the | and the Expiry Date

amount in pounds sterling contained in the

definition of TAPR

Paragraph 5.2 (Annual Performance | Until the earlier of the Termination Date

Deductions) of Schedule 3 (Payment | and the Expiry Date

Mechanism) the amount in pounds sterling

contained in the definition of PPR

Paragraph 5.3 (Landfill Adjustment) of | Until the earlier of the Termination Date

Schedule 3 (Payment Mechanism) all | and the Expiry Date

references to amounts in pounds sterling

Paragraph 6.5 (Electricity Indexation) of | Until the earlier of the Termination Date

Schedule 3 (Payment Mechanism) the | and the Expiry Date

amount in pounds sterling contained in the

definition of IXElec,

Schedule 6 (Change in Law - Contractor's | Until the earlier of the Termination Date

Share) and the Expiry Date

Schedule 8 (Environmental Provisions) - | Until the earlier of the Termination Date

paragraph 1.5.3 and the Expiry Date

Part 2 (Proposed Workforce, Remuneration | Until the earlier of the Termination Date

Costs and Reorganisation Costs of | and the Expiry Date

Schedule 10 (Employee Information)

Schedule 11 (Insurance), Part 6 | Until the earlier of the Termination Date

(Insurance Premium Risk Sharing | and the Expiry Date

Mechanism), paragraph 1, definition of

Base Cost - references to amounts in

pounds sterling (£)

Schedule 12 (Commercially Sensitive and | Until the earlier of the Termination Date

Confidential Information) and the Expiry Date

Schedule 14 (Performance Mechanism): Until the earlier of the Termination Date
and the Expiry Date

(i) Table 1;

(ii) paragraph 6.2; and

(iii)Table 2 (Repeated Failure Multipliers)

Schedule 17 (Waste Reception Protocol), | Until the earlier of the Termination Date
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Commercially Sensitive Contractual
Provisions

Time period for which they remain

confidential

paragraph 5 (Contract Waste Composition
Protocol)

and the Expiry Date

Schedule 20 (Compensation on
Termination for Planning Failure)

Until the earlier of
and the Expiry Date

the Termination Date

Schedule 21 (Unitary Charge Adjustment
Protocol)

Until the earlier of
and the Expiry Date

the Termination Date

Equivalent commercially sensitive
contractual positions in the Sub-Contracts.

Until the earlier of
and the Expiry Date

the Termination Date
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PART 2 - COMMERCIALLY SENSITIVE MATERIAL

Part A ~ General

Commercially Sensitive Material

Time period for which that material
remains confidential

Base Case

Until the earlier of the Termination Date

and the Expiry Date

Contractor's Proposals Until the earlier of the Termination Date
and the Expiry Date

Service Delivery Plan Until the earlier of the Termination Date
and the Expiry Date

Works Delivery Plan Until the earlier of the Termination Date
and the Expiry Date

Works Programme Until the earlier of the Termination Date
and the Expiry Date

Construction Documents Until the earlier of the Termination Date
and the Expiry Date

Entsorga Licence Agreement Until the earlier of the Termination Date
and the Expiry Date

Energos Licence Agreement Until the earlier of the Termination Date

and the Expiry Date

Base Case Output Sheet

Until the earlier of the Termination Date or
the Expiry Date

The Settlement Agreement

Until the earlier of the Termination Date

and the Expiry Date

Technical Support Agreement between
Energos and the Operating Contractor

Until the earlier of the Termination Date

and the Expiry Date

All contracts entered into by each of the
Operating Contractor and the Construction
Contractor with subcontractors in relation
to the Project

Until the earlier of the Termination Date

and the Expiry Date

Information relating to the Contractor's (or
where relevant, any Sub-Contractor of any
tier's) price including any build-up or
breakdown of total cost or any element
thereof including profit margins, contract
sum analysis, overheads, overhead and
profit element, pricing of project risks,
preliminaries and payment terms, amount
of borrowing of both senior and
subordinated debt

Until the earlier of the Termination Date

and the Expiry Date
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Commercially Sensitive Material

Time period for which that material
remains confidential

Such elements of the Contractor's bid
(together with clarifications and
correspondence during the bid process) to
the extent that such material contains
details of the Contractor's bid response to
any of the Contract provisions set out in
Part 1 above

Until the earlier of:

(i) the earlier of the Termination Date or
the Expiry Date; and

(ii) (where the relevant section of the
Contract is referred to in Part 1 above, the
time period specified in Part 1 in relation
to such section of the Contract.

Assessment and evaluation information
relating to the Contractor's bid where such
material contains details of the Contractor's
bid response to any of the Contract
provisions set out in Part 1 above

Until the earlier of:

(i) the earlier of the Termination Date and
the Expiry Date; and

(i) where the relevant section of the
Contract is referred to in Part 1 above, the
time period specified in Part 1 in relation
to such section of the Contract.

Information on the Contractor's approach

to and manner of performing the
Works/Services including design
information, method statements and

programme analysis together with any
equivalent information concerning any Sub-
Contractor and the Contractor's
negotiations with any Sub-Contractor

Until the earlier of the Termination Date
and the Expiry Date

Information relating to the Contractor's
response to any Council Change proposed
by the Councils, and relating to any
Contractor Notice of Change, or proposal
following a Change in Law, Relief Event,
Compensation Event or a Force Majeure
Event, response to a request from the
Councils pursuant to Schedule 23 (CHP
Protocol) or similar event (including
correspondence, meeting minutes, emails,
contract change notices, presentation
materials, models etc), but only to the
extent relating to:

(i) financial matters, including the
breakdown of the Contractor's or any sub-
contractor's price and the terms and any
amount of borrowing or financing
proposed;

(ii) details of the impact of the relevant
event on the Contractor's or any sub-
contractor's performance of the Works
and/or the Services; and

Until the earlier of the Termination Date
and the Expiry Date.
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Commercially Sensitive Material

Time period for which that material
remains confidential

(iii) details of the Contractor's or any sub-
contractor's technical proposals for carrying
out the relevant matters, including
timetables and programming for
performance of the Works and Services and
any variations or additions to the Works
and Services.

Information on sums recovered from the
Contractor (but not the fact that sums have
been recovered) such as damages,
insurance claims, deductions and sums
recovered under indemnities or warranties

3 years from when sums were due and
payable.

Any invoices or reports pursuant to clause | Until the earlier of the Termination Date
32, Schedule 4 (Reporting) and/or | and the Expiry Date.

Schedule 14 (Performance Mechanism),

unless the Contractor agrees otherwise.

Information in relation to insurance premia | Until the earlier of the Termination Date

and deductibles

and the Expiry Date.

Joint Insurance Account - account details
(including number and name of bank) and
the level of funds held in the account at
any time

Until the earlier of the

Termination Dalte
and the Expiry Date. :

Information in relation to warning notices,
except for the fact that a warning notice
has been served

Until the earlier of the Termination Date

and the Expiry Date.

The Financing Agreements, including the
Shareholders Agreement and all documents
in relation to subordinated lending and
equity investment but excluding the Direct
Agreement

Indefinitely.

Information provided to the Councils

pursuant to any of the following:

(i) clause 36.2 (Provision of Information);
(ii) clauses 38.3.1 and/or 38.3.2;

(ii) clause 47.1.4;

(iv) paragraph 1.5.1 of Schedule 1
(Specification);

(v) paragraph 3.4.7 and/or paragraph
3.4.8 of the Specification;

(vi) paragraph 6.3.3 of the Specification.

Until the earlier of the Termination Date
and the Expiry Date.
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Commercially Sensitive Material

Time period for which that material
remains confidential

Information provided to the Councils
pursuant to clause 43.2 (Incidents)

Until the earlier of the Termination Date
and the Expiry Date.

Site security and methodology reports

Until the earlier of the Termination Date
and the Expiry Date.

Information relating to and including the
Energos Licence Agreement and the
Entsorga Licence Agreement

Indefinitely.

Any future product information, research
plans, service development proposals, or
information relating to the development of
new equipment or processes which amount
to trade secrets or which could reasonably
be considered to provide a commercial
advantage to the Contractor's competitors.

Indefinitely unless otherwise coming into
the public domain (except where entry into
the public domain arises from breach of a
duty of confidentiality by the disclosing
party)

Information contained in any of:

(i) the form and content of the Operating
Contractor Parent Company Guarantees in
favour of both the Contractor and the
Construction Contractor, including the
identity of the guarantor or replacement
guarantor;

(ii) the form and content of Construction
Contractor Parent Company Guarantees in
favour of both the Contractor and the
Operating Contractor including the identity
of the guarantor or replacement guarantor;

(iii) the definition of Required Period in the
Direct Agreement;

Any future proposals or agreements
relating to the sale of shares, companies,
or businesses of the Contractor which are
not in the public domain.

Untit in the public domain.

Indefinitely

Quotations for undertaking works and/or
services and forecasts.

3 years from date of quotation or forecast.

Benchmarking and Market Testing Results

3 Years from the completion of the Market
Testing or Benchmarking (as appropriate)

Technical drawings provided by Sub-
Contractors and any Key Sub-Contractors
to the extent Intellectual Property Rights
exist in such materials

Indefinitely.

Board minutes and resolutions, but

Until the earlier of the Termination Date
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Commercially Sensitive Material

Time period for which that material
remains confidential

excluding:
(i) items lodged with Companies House,

(ii) information already held by the
Councils  (other than  where such
information is otherwise covered by this
Schedule 12)

(iit) any information the disclosure of which
would not cause commercial prejudice to
the Contractor and/or the Councils.

and the Expiry Date.

Section B:
Provisions

Operating Sub-Contract:

Commercially Sensitive Contractual

Commercially Sensitive Material

Time periods for which that material
remains confidential

Definition of Contractor Default Until the earlier of the Termination Date
and the Expiry Date

Definition of Guarantor Until the earlier of the Termination Date
and the Expiry Date

Definition of Indirect Losses Until the earlier of the Termination Date
and the Expiry Date

Definition of Material Adverse Effect Until the earlier of the Termination Date
and the Expiry Date

Definition of Operating Contractor Default Until the earlier of the Termination Date
and the Expiry Date

Definition of Operating Contractor | Until the earlier of the Termination Date

Breakage Costs and the Expiry Date

Definition of Operating Contractor | Until the earlier of the Termination Date

Persistent Breach and the Expiry Date

Definition of Replacement Guarantor Until the earlier of the Termination Date
and the Expiry Date

Definition of Replacement Security Until the earlier of the Termination Date
and the Expiry Date

Clause 25.4 (Minimum Waste Delivery | Until the earlier of the Termination Date

Obligation) and the Expiry Date

Clause 25A (Documents and Cooperation) Until the earlier of the Termination Date
and the Expiry Date

Clause 27A (Lifecycle Works) until the earlier of the Termination Date
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Commenrcially Sensitive Material

Time periods for which that material
remains confidential

and the Expiry Date

Clause 27B (Defects) Until the earlier of the Termination Date
and the Expiry Date

Clause 37 (Renewables Obligation | Until the earlier of the Termination Date

Certificate Regime) and the Expiry Date

Clauses 54 (Direct Agreements) to 68 | Until the earlier of the Termination Date

(Expiry of Service Period) inclusive and the Expiry Date

Clause 69 (Indemnity) Until the earlier of the Termination Date
and the Expiry Date

Clause 92 (Financial Adjustments) Until the earlier of the Termination Date
and the Expiry Date

Clause 93 (Equivalent Project Relief) and | Until the earlier of the Termination Date

Clause 94 (Parallel Claims) and the Expiry Date

Clause 96 (Interfaces with the Councils and | Until the earlier of the Termination Date

other Contractor Subcontractors) and the Expiry Date

Clause 101 (Guarantees) Until the earlier of the Termination Date
and the Expiry Date

Clause 103 (Collateral Warranties and | Until the earlier of the Termination Date

Direct Agreements) and the Expiry Date

Clause 104 (Limitation of Liability) Until the earlier of the Termination Date
and the Expiry Date

Clause 108 (Contractor Pursuit of Vertical | Until the earlier of the Termination Date

Interface Claims) and the Expiry Date

Clause 109 (Letter of credit in first two | Until the earlier of the Termination Date

years of operations) and the Expiry Date

Clause 110 {(Net Worth Test) Until the earlier of the Termination Date
and the Expiry Date

Schedule 1 (Specification) Until the earlier of the Termination Date
and the Expiry Date

Commercial details as to exclusions or | Until the earlier of the Termination Date

limits on liability, indemnities and | and the Expiry Date

warranties, level of pricing, caps or

damages contained within the Contract

which departs from standard drafting.

Schedule 3 (Payment Mechanism) Until the earlier of the Termination Date
and the Expiry Date

Part 2 (Proposed Workforce, Remuneration | Until the earlier of the Termination Date
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Commercially Sensitive Material

Time periods for which that material
remains confidential

Costs and Reorganisation Costs of Schedule
10 (Employee Information)

and the Expiry Date

Schedule 14 (Performance Mechanism) Until the earlier of the Termination Date
and the Expiry Date

Schedule 17 (Waste Reception Protocol), | Until the earlier of the Termination Date

paragraph 5 (Contract Waste Composition | and the Expiry Date

Protocol)

Schedule 25 (Direct Agreements) Until the earlier of the Termination Date
and the Expiry Date

Schedule 26 (Parent Company Guarantees) | Until the earlier of the Termination Date
and the Expiry Date

Schedule 28 (The HWRC Contractor Direct | Until the earlier of the Termination Date

Agreement) and the Expiry Date

Schedule 29 (Lifecycle) Until the earlier of the Termination Date

and the Expiry Date

Section C: Construction Contract: Commercially Sensitive Contractual Provisions

Commercially Sensitive Material

Time periods for which that material
remains confidential

Definition of Contractor Default Until the earlier of the Termination Date
and the Expiry Date

Definition of Contract Sum Until the earlier of the Termination Date
and the Expiry Date

Definition of Defect Until the earlier of the Termination Date
and the Expiry Date

Definition of Guarantor Until the earlier of the Termination Date
and the Expiry Date

Definition of ICL Default Until the earlier of the Termination Date
and the Expiry Date

Definition of Indirect Losses Until the earlier of the Termination Date
and the Expiry Date

Clause 11A (ROC Accreditation) Until the earlier of the Termination Date

and the Expiry Date

Clause 11B (Grid Connection)

Until the earlier of the Termination Date or
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Comimercially Sensitive Material

Time periods for which that material
remains confidential

the Expiry Date

Clause 21.3 (Diversion Target Default)

Until the earlier of the Termination Date or

the Expiry Date

Clause 22A (Defects)

Until the earlier of the Termination Date or

the Expiry Date

Clause 22B (Reliability Test)

Until the earlier of the Termination Date or

the Expiry Date

Clause 22C (Availability Tests)

Until the earlier of the Termination Date or

the Expiry Date

Clause 22D (Performance Tests)

Until the earlier of the Termination Date or

the Expiry Date

Clause 22E (Performance Tests Default)

Until the earlier of the Termination Date or

the Expiry Date

Clause 22F (Defects Losses)

Until the earlier of the Termination Date
and the Expiry Date

Clause 22G (Deductions)

Until the earlier of the Termination Date
and the Expiry Date

Clause 23 (Turbine Delay)

Until the earlier of the Termination Date or
the Expiry Date

Clause 30.1 (Works Payment)

Until the earlier of the Termination Date or
the Expiry Date

Clause 30.10 (Property in Goods, Material
and Plant)

Until the earlier of the Termination Date or
the Expiry Date

Clause 30.11 (Payment of Outgoings)

Until the earlier of the Termination Date or
the Expiry Date

Clause 30.11A
Commissioning)

(Income During

Until the earlier of the Termination Date
and the Expiry Date

Clause 30.12 (Payment of Retention)

Until the earlier of the Termination Date or
the Expiry Date

Clause 34 (Interest on Late Payment)

Until the earlier of the Termination Date or
the Expiry Date

Clauses 54 (Direct Agreements) to 67B
(Consequences of Termination) inclusive

Until the earlier of the Termination Date
and the Expiry Date

Clause 69 (Indemnity) and Clause 69A
{Limits on ICL's Liability)

Until the earlier of the Termination Date
and the Expiry Date
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Commercially Sensitive Material

Time periods for which that material
remains confidential

Clause 69B (Limitation Period)

Until the earlier of the Termination Date or
the Expiry Date

Clause 93 (Equivalent Project Relief) and
Clause 94 (Parallel Claims)

Until the earlier of the Termination Date
and the Expiry Date

Clause 97 (Guarantee and Bonds)

Until the earlier of the Termination Date or
the Expiry Date

Clause 99 (Collateral Warranties and Direct
Agreements)

Until the earlier of the Termination Date or
the Expiry Date

Clause 100 (Interface Agreement)

Until the earlier of the Termination Date
and the Expiry Date

Clause 102 (Compensation for
Completion)

Delayed

Until the earlier of the Termination Date
and the Expiry Date

Clause 104 (Parallel Loan Agreement)

Until the earlier of the Termination Date
and the Expiry Date

Clause 105

Test)

(Look-Forward Termination

Until the earlier of the Termination Date or
the Expiry Date

Schedule 1 (Contractor Requirements)

Until the earlier of the Termination Date or
the Expiry Date

Commercial details as to exclusions or
limits on  liability, indemnities and
warranties, level of pricing, caps or

damages contained within the Contract
which departs from standard drafting.

Until the earlier of the Termination Date
and the Expiry Date

Schedule 3 (ICL's Proposals)

Until the earlier of the Termination Date
and the Expiry Date

Schedule 5 (Test Protocot)

Until the earlier of the Termination Date
and the Expiry Date

Schedule 8 (Environmental Provisions)

Until the earlier of the Termination Date
and the Expiry Date

Schedule 17 (Waste Reception Protocol),
paragraph 5

Until the earlier of the Termination Date or
the Expiry Date

Schedule 24 (Milestone and Maximum
Payment Schedule)

Until the earlier of the Termination Date or
the Expiry Date

Schedule 25 (Parent Company Guarantee)

Until the earlier of the Termination Date or
the Expiry Date

Schedule 26 (Bonds)

Until the earlier of the Termination Date or
the Expiry Date
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Commercially Sensitive Material

Time periods for which that material
remains confidential

Schedule 27 (Direct Agreements)

Until the eartier of the Termination Date or
the Expiry Date

Schedule 28 (Key Sub-Contractor Collateral
Warranty)

Until the earlier of the Termination Date
and the Expiry Date

Schedule 30 (Parallel Loan Agreement)

Until the earlier of the Termination Date or
the Expiry Date
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